Zululand District Municipality Tender Summary Report

Form Tender Summary Report 1.2

All amounts include VAT

* = approved by EXCO, ** = 2nd choice approved

Project No	LM	Tipe	Budget incl	Descr.	Tenderer DQ=disqualified, CR=consult recc, TDR=dept recc	Contr origin	Att site meet?	Pref pnts	Lowest tender (incl vat)	% of est.	Revised tender	rev % of est.	Comment	Levy Payer ?	Fin rating	Previuos work	Current Projects (workload)
a	b	c	d	e	f	g	h	I	j	k	l	m	n	o	p	q	r
KN190206001	Ul	School	R 267,206	Maphovela	NNR Construction (DQ)	U	y	87.30	R 239,801.13	90%	R 232,123.00	87%	unrealistic	y	E	zdm Mtikini hall, water, sport field	
			Estimate	R 265,350.88	Warren Builders (CR)	A	y	86.20	R 299,191.56	113%	R 271,992.33	103%	1st reccom	y	D	none	
					Qiniseka Construction	U	y	85.01	R 299,959.03	113%	R 272,690.03	103%	2nd recomm	y	F	VIP	
					Siyaxhasana Construction	A	y	79.20	R 341,281.25	129%	R 292,000.00	110%		y	E	school	
					K&UBA Contractor	U	y	65.30	R 341,392.38	129%	R 310,356.71	117%		y	D	hall	
					Ngobamakhosi Construction	U	y	55.20	R 343,020.81	129%	R 340,000.00	128%		y	F	halls	
					JRS Building & Maintanance	Empang	y	65.30	R 419,236.14	158%	R 410,000.00	155%		n	E	scholls	
					Mangena Contractors	Eshowe	y	55.20	R 513,390.20	193%	R 500,001.00	188%		n	D	school	
					Isikhwebezi Contractors	A	y						no tender	y	F	hall	
					Ntshangase	U	y						no tender	y	E	none	
					MTN Construction	U	y						no tender	y	D	none	